RE Contracl:
RR Project#: 15SJVRO3R
XORAIL#: VEM15-38985

SAN JOAQUIN VALLEY RAILROAD
CONSTRUCTION AND MAINTENANCE AGREEMENT
CONSTRUCTION OF IMPROVED GRADE CROSSING

MILEPOST 229.40
CITY OF REEDLEY, COUNTY OF FRESNO, STATE OF CALIFORNIA

/
THIS AGREEMENT made this Z % day of i Jﬁ 2016, by and between the CITY OF REEDLEY,
hereinafter called "Roadway Authbrity", and¥he SAN JOAQUIN VALLEY RAILROAD CO., a California
corporation, hereinafter called “Railway":

WITNESSETH:

WHEREAS, the Railway currently holds an interest in real property situated at or near the City of Reedley,
County of Fresno, State of California, at Railroad Mile Post 229.40, Bakersfield Subdivision, and Railway
has the right to possess and operate over that real property pursuant to a lease agreement with the Union
Pacific Railroad Company (“Lease”); and

WHEREAS, in the interest of public safety, Roadway Authority wishes to perform roadway improvements
adjacent to and at the public crossing by constructing a traffic circle which requires adding a second
preemption output and other related improvements, specifically referred to as RAILWAY’s Milepost 229.40,
Bakersfield Subdivision, with DOT#756859R, Railroad Project # 15SJVRO3R, hereinafter called
"Project”; located in the City of Reedley, Counly of Fresno, Stale of California. Attached hereto and hereby
made a part hereof as Exhibit “A” is a Project Print showing the improved at-grade crossing structure; and

WHEREAS, the Roadway Authority is willing to undertake the entire cost and expense of construction of
the Project with City funds available for this purpose and the Railway is willing to consent to and assist with
the work related to the implementation of the Project upon the terms and conditions herein stated and not
otherwise; and

WHEREAS, said Project shall be constructed in accordance with plans and designs which shall be subject to
the mutual approval of Railway and Roadway Authority, and

WHEREAS, the Railway and Roadway Authority hereto desire to contract with reference to the work to be
done by each of those in connection therewith, the manner of the work to be performed, and the payment of
costs and expense therein involved.

NOW, THEREFORE, in consideration of the mutual covenants herein contained, it is mutually agreed as
follows:
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I. Performance of Work

The Roadway Authority and Railway wil each perform various items of work as described below:

A WORK TO BE PERFORMED AND MATERIALS FURNISHED BY EITHER ROADWAY
AUTHORITY OR ITS CONTRACTOR AT ROADWAY AUTHORITY EXPENSE

1.

Project Plans & Specifications and Construction

Except as otherwise herein provided, furnish all plans, engineering, supetrvision, labor,
material, supplies and equipment necessary for construction of the Project. Roadway
Authority shall obtain written approval from Railway of Project Plans & Specifications prior
to construction of the Project.

Roadway Construction

Bear responsibility for the construction of the roadway improvements outside of the
Railway ties and the roadway up to the edge of the railroad crossing surface to include,
but not be limited to, construction of all pavement structure, pavement surface, shoulders,
drainage, sidewalks, pavement striping, advance pavement markings, erosion control,
tree cutting, mowing, and advance warning signs.

Work will involve construction of a traffic circle west of, and adjacent to, the crossing.
Install applicable signs as required, and install applicable signals as required.

Subgrade Utility Construction

Bear responsibility for (i) ensuring that each utility line is installed in accordance with a
written agreement with Railway and (ii) the construction of the new utility lines under the
track to be installed as part of this project for Roadway Authority use. All Subgrade
Utility Crossings under tracks will be installed in accordance with Railway requirements
and specifications.

Maintenance of Traffic

Bear responsibility for all traffic detours, maintenance of traffic, and all other roadway
modifications, permanent or temporary, necessary for Railway to complete crossing warning
installations.

Schedule & Notification
Provide project construction schedule and notify Railway sixty (60) days prior to date
Railway is to perform work and/or provide flagging services.

B. WORK TO BE PERFORMED AND MATERIALS FURNISHED BY THE RAILWAY AT ROADWAY
AUTHORITY EXPENSE

1.

Engineering and Bill Preparation
Perform preliminary and special engineering, review, and inspection,
including field and office work and preparation of bills.

Construction

SIGNAL WORK

The Railway, at the Roadway Authority's expense, will install track circuitry, new LED
lights assemblies for the flasher units, and new track wires and related crossing safety
equipment at Reed Avenue, and circuit upgrades at Manning Avenue (DOT# 029922B) to
accommodate the Roadway Authority’s construction plans previously provided to the
Railway and in accordance the attached drawing (or the latest revision) attached as
Exhibit “A” with projected cost estimates for construction described in Exhibit “B”.
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The estimate provided in Exhibit “B” is not intended to be a guarantee of construction
costs and actual construction cost may differ based upon variables encountered at and
during construction.

For the Project, the work will commence following the release of a Notice to Proceed
from the Roadway Authority.

3. Flagaing ' _ .
Perform flagging and furnish requested services and devices during construction operations

of the Roadway Authority or its contractor, as deemed necessary by the Railway. Any
flagging cost or protective services performed by the Railway or its contractor shall
be at the Roadway Authority’s expense.

1. Construction Plans and Specifications

The Roadway Authority or its contractors shall perform its work in accordance with detailed plans and
specifications which shall be prepared by the Roadway Authority or its contractors and submitted to
Railway Manager of Public Projects for approval of those sections that are within or adjacent to Railway’s
right-of-way, affecting facility or operations of the Railway. No work pursuant to said plans and specifications
shall be performed on the right-of-way of the Railway prior to receipt of notices to proceed given by the
Railway Manager of Public Projects and authorized representative to the Roadway Authority engineer or
their respective authorized representatives. Nothing provided in this Agreement with respect to said plans
and specifications shall be construed or deemed to be ratification or an adoption by the Railway of either or
both said plans as its own.

1l1. Traffic Protection and Safety

All work herein provided for, to be done by the Roadway Authority or its contractors on the Railway's right-
of-way, shall be performed by the Roadway Authority or its contractors in a manner satisfactory to the
Railway and shall be performed at such time and in such manner as not to interfere unnecessarily with the
movement of trains or traffic upon the tracks of the Railway. The Roadway Authority or its contractors
shall enter into a “Right-of-Entry Agreement” with the Railway prior to the first entry onto Railway's right-of-
way. The Roadway Authority shall reimburse the Railway for all actual costs thereof, including, without
limitation, both direct and indirect labor additives. The Railway will submit bills for flagging and other
protective services and devices currently during the progress of the work contemplated by this Agreement.
The Railway shall have one hundred twenty (120) days to submit complete billing for flagging and other
protective services and devices, and the Roadway Authority shall pay such bills within thirty (30) days of it
receipt of billing. Wherever the safeguarding of trains or traffic of the Railway is mentioned in this
Agreement, it is intended to cover and include all users of the Railway's tracks having permission for such
use.

IV. Compensation and Billing

For and in consideration of the sum of Five Thousand and No/100ths Dollars ($5,000.00) such sum to
be paid by the Roadway Authority to the Railway upon the execution and delivery of this Agreement,
which are and subject to the terms and conditions of the Lease.

Railroad shall send progress billing to Roadway Authority and final billing to Roadway Authority within one
hundred twenty (120) days after receiving written notice from Roadway Authority that all Project work
affecting Railway's property has been completed.

Roadway Authority agrees to pay Railway for all actual costs and expenses incurred by Railway in
connection with the Project including, but not limited to, all actual costs of preliminary engineering review,
construction inspection, procurement of materials, equipment rental, manpower and deliveries to the job site,
flagging and all direct and indirect overhead labor/construction costs.
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For labor charges Roadway Authority agrees to make payments lo undisputed amounts to Railway within
thirty (30) days of Roadway Authority’s receipt of billing from Railway. For charges for materials Roadway
Authority agrees to make payments {0 undisputed amounts to Railway within fourteen (14) days of Roadway
Agencies receipt of billing from Railway

V. Conditions, Restrictions, and Limitations

All the aforementioned rights are granted subject to the terms, provisions, conditions, restrictions, limitations,
covenants, reservations and exceptions contained in this agreement, including, without limitation, those set
forth in Exhibit “C” attached hereto and by this reference incorporated herein; and Roadway Authority, in
the exercise of the rights and in the conduct of the Project, shall and will do, keep, observe and perform each
and all of the terms, provisions, conditions, restrictions, limitations, covenants, reservations and exceptions.

The Roadway Authority shall insure that its contractor(s) obtain and provide to Railway evidence that such
contractor(s) have procured the insurance coverage described in Exhibit “C”, hereto attached, covering their
work on Railway's property covering lhis Project.

If the Roadway Authority contracts any work on or adjacent to Railway’s tracks or property, the Roadway
Authority will require such contractor(s), to the extent allowed by law, o agree in writing to: “DEFEND,
INDEMNIFY AND HOLD HARMLESS RAILWAY, ITS AFEILIATED AND PARENT COMPANIES, AND
THEIR RESPECTIVE OFFICERS, AGENTS, AND EMPLOYEES FROM AND AGAINST ANY AND ALL
CLAIMS, DEMANDS, LOSSES, DAMAGES, CAUSES OF ACTION, SUITS , AND LIABILITIES OF EVERY
KIND (INCLUDING REASONABLE ATTORNEYS' FEES, COURT COSTS, AND OTHER EXPENSES
RELATED THERETO) FOR INJURY TO OR DEATH OF A PERSON OR FOR LOSS OF OR DAMAGE TO
ANY PROPERTY, ARISING OUT OF OR IN CONNECTION WITH ANY WORK DONE, ACTION TAKEN
OR PERMITTED BY THE CONTRACTOR.

V1. Compliance with Federal Regulations

The current provisions of 23 CFR (Code of Federal Regulations) parts 646, subpart B and 23 CFR parts 140,
subpart 1, shall apply to the work to be done under this agreement, and said memorandum is hereby
incorporated in and made a part of this Agreement by reference.

If the Railway enters into a contract or agreement with a contractor to perform any of the work, which the
Railway is required to perform under the terms of this Agreement, the Railway, for itself, its assigns and
successors in interest, agrees that it will not unlawfully discriminate in its choice of contractors.

VII. Signatory Warranty

Each signatory to this agreement certifies that he has the authority to enter into this agreement on behalf of
his respective organization.

VIiIl. Term, Ownership, and Maintenance Responsibilities

The term of this Agreement commences on the date on the top of page one hereof and shall continue for
a period not to exceed the earlier of the 12 months from the date construction commences within the
Railway's Right-of-Way or completion of the construction of the Project as determined by the Railway.
The Roadway Authority's obligations in the following paragraphs of this Provision and the indemnities in
Exhibit “C” shall survive the term of this Agreement

Upon completion of the crossing, the Roadway Authority, at the Roadway Authority's expense, will be
responsible for the maintenance of the highway roadbed outside of the railway ties and the roadway up to
the edge of the railroad crossing surface to include but not limited to all pavement structure, pavement
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surface, shoulders, drainage, sidewalks, pavement striping, advance pavement markings, erosion control,
tree cutting, mowing, and advance warning signs. Concrete walkway structure is subject to conditions
specified in separate concrete pathway agreement.

IX. Assignment

Neither party has the right to assign this Agreement without the consent of the other. Notwithstanding the
foregoing, this Agreement shall inure to the benefit of and be binding on the parties hereto, their successors,
and assigns.

X. Termination

In the event that the Railway abandons the tracks at this crossing through a formal process before the
agency or court having jurisdiction for such abandonment proceedings and receives approval from such
agency or court, all Maintenance Fees as contained in “Section VIII Term, Ownership and Maintenance
Responsibilities”, will terminate at the next Agreement anniversary date. No compensation or refunds will be
provided to the Roadway Authority by the Railway for mid-year Agreement teminations.

XI. Construction

The Roadway Authority shall complete all construction within one (1) year of the execution date of this
agreement. If construction has not commenced within one (1) year, this agreement becomes null and void. If
construction has commenced and is not complete, the Roadway Authority shall provide the Railway a time
line for the completion of the construction. The Railway will review the time line and determine if
amendments to the terms of this agreement or supplemental agreements are required prior {o the completion
of construction.

Xil. Buy America
Railway acknowledges that this Agreement is for a federal-aid project and Railway shall comply with the Buy

America provisions set forth in U.S.C. Section 313 and 23 CFR 635.410, in the procurement and use of steel
and iron produced in the United States, subject to the conditions therein set forth.
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IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed as of the day and

year hereinafter written.

WITNESS:

WITNESS:

——
- - - —

// P
T TRYR, Lé/«’ /éw' Jgae s,

CITY OF REEDLEY

By: W/L u& ol

City Manager

APPROVED AS TO CONTENT:
CITY ENGINEER

By: 4 b(/ "6

/ty Engineer
L

APPROVED AS TO FORM:

By:% NP @\ﬂ“l’_

City Clerk

Insurance:

COUNTERSIGN

By:

J

Finance Director

SAN JOAQUIN VALLEY RAILROAD CO, a

California corpsitiinr
\fC\_\N\V» §t

z

Aut%'ized Representative Signature

Y
Mpmey, D™ }Q\IDS\‘OQGT
Authorized Representative Name (print) / Title
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RE Contracl:

Exhibit “B"

RR PROJECT # 15SJVRO3R
Preliminary Cost Estimate for Total
Railroad costs of Construction of
PROJECT to Roadway Authority

Estmak2 No: 7E3€59R - 12222018

SAN JOAQUIN VALLEY RAILROAD (SJVR)
Reedley, [Fresno), CA - "Reed Ave”

RR Project#: 15SJVRO3R
XORAIL#: VEM15-38985

DOTa : 756859R (PACIFIC) Region RAILROAD & : RP2
RRMP.: 8C-223.40 EXETER Sobdivision XORAILS : VEM13-3838§
Summary

CROSSING WARNING SYSTEM $167,772.05
(Inciud3s 3 design, requisiion, 13bor, maerials, shap wirhg, and Instalaten)

CROBSING SBURFACE/RESURFACE $0.00
(Includas a7 design, requishidn, 13Lor, materals, and Nstalazon]

TRACK GRADE AND REHABILITATION $0.00
{inciudas at design, requiskion, fabor, materials, and instafazon)

PRELIMINARY ENGINEERING (Phase 1 $7,622.00 (S3X0 Fre
(Inciudes CONTRALT uberlmat Ergmenng, Agency Coornaton, an0 PrOecthanaganeny

AGREEMENTS & APPROVALS [Phaee 2) $6,533.00
{Includas CONTRACT Labor fof al Ergneesing, Agency Cocrination, and Proact Managerent)

CONSTRUCTION ENGINEERING 1(% $16.611.50
(Irclud2s CONTRACT Labee for 3l Ergnaedng, Agensy Coordination, anc Proect Managarrent

CROSSING CONTROL CIRCUAT DESIGN (Phase 1) $3.41820

LML/ STRUCTURAL ENGINEERING (Phase 1) $0.00
(Irciugas Costs For Services Provded by TY Linj

CONSTRUCTION ENGINEERING INSPECTION $6,000.00
(Esmated CorsTUSIN Zngneang Inifecion oM DIeed 0N d Ays G S 1SLO por o1

UTILITY CROSSING $4,000.00
(1 2w Lty cooss! P21 Grossing. Incluces appiiealion, ergnaeding raviaw, and

RIGHT OF ENTRY FEE $1,500.00
(Right of Erviy F&€ of 51,5708 vaId Tof 5C Gays, Sites oL 033, adt 013 Tee0 013750 Par 20 Cays &e requred )

FLAGGING SERVICES $10,500.00
(ESUMated Fl3gg 79 Oervioss Cos1 based an 10d3ys & $1350 pf a%))

AC PO'WER SERVICE $0.00
(In¢iud2s ai Powyer Senice Charges ot Ndudad in Uhes costs)

OTHER (C&M Proceseing Foe) $5.000.00

TOTAL ESTIMATE COST $234,036.78 (USD)

DATE: 122272018 RESPONSIBLE PARTY:
. CRy of Readiey
Conc: TBD

NOTE:  This Estimate kas bean praparad basad on site conditions, anticlabed work duration parocs, MaBMal Frioas, il rass,
manpowar, rescurce adl2oMIty, 3nd oMer factces Known 33 of the dae pregred. The achusl cost or Ralroad work rray difer
based Gpon he 29ncy’s RQUIRMETE, TET contractors work procedures, and'or ctier conditions that becore apparent 01os

CONSIRICHON COMMRNCRS Of BLXING the PrOgEss of the WOk If any etanadid wre elapses from the date of this Esumace. e
Rallroad wil reserve tha rght ta upcate Te astimate 1o CuMment proa VAURE, 13 TEqUiTe 39&1Cy’s ALVl DETaNe Sty WovE by

Raliroad Wil cormmence.
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Exhibit C

Insurance Requirements

The coverage afforded hereunder shall include the liability assumed by the named insured under the
following indemnification provisions contained in an agreement in writing between the named insured
and SAN JOAQUIN VALLEY RAILROAD CO., covering work to be performed upon or adjacent to its
property Mile Post 229.40, quoted herein below for convenience:

IF ALLOWED BY LAW, ROADWAY AUTHORITY AGREES TO DEFEND, INDEMNIFY AND HOLD
HARMLESS RAILWAY, ITS AFFILIATED AND PARENT COMPANIES, AND THEIR RESPECTIVE
OFFICERS, AGENTS, AND EMPLOYEES FROM AND AGAINST ANY AND ALL CLAIMS,
DEMANDS, LOSSES, DAMAGES, CAUSES OF ACTION, SUITS, AND LIABILITIES OF EVERY
KIND (INCLUDING REASONABLE ATTORNEYS' FEES, COURT COSTS, AND OTHER
EXPENSES RELATED THERETO) FOR INJURY TO OR DEATH OF A PERSON OR FOR LOSS OF
OR DAMAGE TO ANY PROPERTY, ARISING OUT OF OR IN CONNECTION WITH ANY WORK
DONE, ACTION TAKEN OR PERMITTED BY THE AGENCY, ITS SUBCONTRACTORS, AGENTS
OR EMPLOYEES UNDER THIS CONTRACT. IT IS ACKNOWLEDGED BY RAILWAY, THAT THE
ROADWAY AUTHORITY IS SELF INSURED.

[T IS THE EXPRESS INTENTION OF THE PARTIES HERETO, AGENCY AND RAILWAY, THAT
THE INDEMNITY PROVIDED FOR IN THIS PARAGRAPH, TO THE FULLEST EXTENT
PERMITTED BY LAW, INDEMNIFIES RAILWAY FOR ITS OWN NEGLIGENCE, WHETHER THAT
NEGLIGENCE IS ACTIVE OR PASSIVE, OR IS THE SOLE OR A CONCURRING CAUSE OF THE
INJURY, DEATH OR DAMAGE; PROVIDED THAT SAID INDEMNITY SHALL NOT PROTECT
RAILWAY FROM LIABILITY FOR DEATH, INJURY OR DAMAGE ARISING SOLELY OUT OF THE
CRIMINAL ACTIONS OF RAILWAY, ITS OFFICERS, AGENTS AND EMPLOYEES. IT IS
STIPULATED BY THE PARTIES THAT RAILWAY OWES NO DUTY TO AGENCY, ITS CLIENT, OR
THEIR DIRECTORS, OFFICERS, EMPLOYEES AGENTS OR INVITEES TO PROVIDE A
REASONABLY SAFE WORK PLACE AND THAT ALL PARTIES ENTERING ONTO RAILWAY
PROPERTY DO SO AT THEIR SOLE RISK.

The policy or policies shall provide coverage in amount of not less than Two Million Dollars
($2,000,000) combined single limit for all damages arising out of bodily injury to or death of persons
and for loss of or damage to property.

The policy or policies, where applicable and available, shall contain Insurance Services Office
Standard Endorsement CG 2417. The policy must contain a waiver of subrogation in favor of the
railroad and the Cities insurance coverage is primary.

No cancellation of this policy or modification of the coverage afforded under this endorsement
shall be effective until ten (10) days’ notice thereof has been given to: SAN JOAQUIN VALLEY
RAILROAD (SJVR); Atin.: Property Management Dept., 221 N. “F" Street, P.O. Box 937,
Exeter, CA 93221 AND Genesee &Wyoming, Attn: Larry Romaine, 13901 Sutton Park Drive
South, Suite 345C, Jacksonville, FL 32224

The policy as outlined herein shall name Railway and as an additional insured.

The policy as outlined herein shall name Railway and affiliates as listed below as additional insured
with respect to F.E.L.A. coverage, and/or if applicable under the laws of the State in which the work is
performed.

The policy as required herein shall name SAN JOAQUIN VALLEY RAILROAD CO. and alf of its
affiliated companies, including Genesee & Wyoming, Inc., as insureds.

Railway requires that each Insurance Carrier providing coverage must be an Admitted
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Company in the State for which this Agreement is written and has an A.M. Best rating of “A”
or better and a financial class rating of 10 or better.

Prior to the performance of any work upon or adjacent to Railway’s property under this Agreement:

(a)

()

Roadway Authority shall furnish Railway, at Roadway Authority expense, a certified copy
of a public liability and property damage liability insurance policy issued in the name of
Roadway Authority covering the contractual liability assumed by Roadway Authority. The
form, substance, and limits of said insurance policy shall be subject to the approval of
Railway and shall be in compliance with the provisions contained herein. It is
acknowledged by Railway that the Roadway Authority is self-insured.

Roadway Authority shall furnish Railway, at Roadway Authority expense, a certificate of
Workers Compensation coverage, including Federal Employee Liability Act coverage if
applicable, for its workers and subcontractors in accordance with the requirements of the State or
States in which said work is to be performed. It is acknowledged by Railway that the
Roadway Authority is self-insured.

Roadway Authority shall furnish a policy of Railway Protective coverage in the amount of

Two million and no/100 dollars ($2,000,000.00) per occurrence, Six million and no/100
dollars ($6,000,000.00) aggregate with named insured as outlined herein. WARNING:
ONLY A POLICY OF RAILROAD PROTECTIVE INSURANCE WHICH SPECIFICALLY NAMES
SAN JOAQUIN VALLEY RAILROAD CO. AND ALL ITS AFFILIATED COMPANIES,
INCLUDING GENESSE & WYOMING, INC., AS THE INSUREDS IS ACCEPTABLE AND A
COPY OF SAID POLICY MUST BE RECEIVED PRIOR TO THIS PERMIT BEING APPROVED
ON BEHALF OF RAILWAY. It is acknowledged by Railway that the Roadway Authority is
self-insured.

Roadway Authority shall keep said insurance in full force and effect until all work to be
performed upon or adjacent to the Premises under said contract is completed to the satisfaction
of and accepted by Railway and thereafter until Roadway Authority has fulfilled the provisions of
this Agreement with respect to the removal of tools, equipment and materials from the Premises.
It is acknowledged by Railway that the Roadway Authority is self-insured.

Page 10 of 10



DATE:

TITLE:

SUBMITTED:

APPROVED:

REEDLEY CITY COUNCIL

X] Consent

[ ] Regular Item
[_] Workshop

[] Closed Session
[ ] Public Hearing

ITEM NO: ¥,
June 14, 2016

ADOPT RESOLUTION NO. 2016-061 PERTAINING TO THE SAN JOAQUIN
VALLEY RAILROAD CROSSING ADJACENT TO THE REED AVENUE AND
NORTH AVENUE INTERSECTION

A) GRANTING AUTHORITY TO THE CITY MANAGER TO SIGN THE
CONSTRUCTION AND MAINTENANCE AGREEMENT BETWEEN THE
CITY OF REEDLEY AND THE SAN JOAQUIN VALLEY RAILROAD FOR
IMPROVEMENTS TO THE RAILROAD INFRASTRUCTURE ASSOCIATED
WITH THE REED AVENUE IMPROVEMENTS PHASE 1 PROJECT

B) GRANTING AUTHORITY TO SIGN A LETTER OF AGREEMENT FOR THE
MAINTENANCE OF SIDEWALK WITHIN THE RAILOAD RIGHT OF WAY

John S. Robertson, P.E.f-"’i i?f;’?

City Engineer i

Nicole R. Zieba l
City Manager

RECOMMENDATION

Staff recommends that the City Council adopt Resolution No. 2016-061 taking the following actions:

A) Granting authority to the City Manager to sign the construction and maintenance agreement
between the City of Reedley and the San Joaquin Valley Railroad for improvements to the
railroad infrastructure associated with the Reed Avenue Improvements Phase 1 project.

B) Granting authority to the City Manager to sign a letter agreement for the maintenance of
sidewalk within the railroad right of way.
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EXECUTIVE SUMMARY

The Reed Avenue Improvements - Phase 1 project (Project) requires improvements and modifications
to the San Joaquin Valley Railroad (SJVRR) rail road crossing adjacent to the intersection of Reed and
North Avenues. In order to construct the roundabout at this intersection the SJVRR required additional
improvements to the vehicle warning systems at the railroad crossings of Reed and Manning Avenues
that will provide an additional measure of safety. The City is responsible for the cost of these
improvements which are eligible for reimbursement from the federal funding received for the Project.

Additionally, the SJVRR requested that the City enter into an agreement for the maintenance of the
sidewalk that extends through the railroad right of way due to the fact that the City was requesting a
concrete surface as opposed to the SJVRR standard of asphalt concrete. The City will be responsible
for all repairs to this surface

BACKGROUND

Due to the fact that the rail road right of way is within the limits of the project, the City is required to
enter into an agreement with the railroad prior to the start of construction to address any impacts to the
railroad that are unavoidable. After reviewing the project, the SJVRR requested additional
improvements to their warning system in order to coordinate the operation of the crossing warning
system with roundabout standard operations. The required improvements include the installation of
track circuitry, new LED lights assemblies for the flasher units, and new track wires and related
crossing safety equipment at Reed Avenue, and circuit upgrades at Manning Avenue.

During construction of the Project the SJVRR will perform the required work within their right of way and
bill the City for the improvement costs. If flagging is required during a train event the flagger will be
provided by the SJVRR at the City’'s expense.

Additionally, the SJVRR requested that the City enter into a maintenance agreement for the long-term
care of the concrete sidewalk that is to be placed within their right of way. Typically, the SJVRR
requires that any pedestrian access through their right of way be constructed of asphalt concrete. For
aesthetic purposes and to provide continuity of surface material for pedestrians, the City reguested that
concrete be used. The sidewalk agreement requires that the City maintain and repair, at the City's
expense, any damage to the sidewalk within the SJVRR right of way.

FISCAL IMPACT

All costs associated with the Project are reimbursable from federal grants received for the project.
Required matching funds will come from Measure C or development impact fees.

PRIOR COUNCIL ACTIONS: N/A

ATTACHMENTS:

1. Resolution No. 2016-061
2. San Joaquin Valley Railroad Construction and Maintenance Agreement
3. Sidewalk Maintenance letter agreement
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RESOLUTION NO. 2016-061

A RESOLUTION OF THE CITY COUNCIL OF THE CITY OF REEDLEY GRANTING
AUTHORITY TO THE CITY MANAGER TO SIGN AND ENTER INTO A CONSTRUCTION
AND MAINTENANCE AGREEMENT, AND A SIDEWALK MAINTENANCE AGREEMENT
WITH THE SAN JOAQUIN VALLEY RAILROAD FOR IMPROVEMENTS CONSTRUCTED
BY THE SAN JOQUIN VALLEY RAILROAD AND MAINTENANCE OF THE CONCRETE
SIDEWALK INSTALLED WITHIN THE RAILROAD RIGHT OF WAY AT THE CROSSING
ADJACENT TO REED AVENUE AND NORTH AVENUE

WHEREAS, the City of Reedley proposes to construct roadway improvements that impact the railroad
crossing adjacent to the intersection of Reed and Manning Avenues; and

WHEREAS, the San Joaquin Valley Railroad currently holds an interest in real property at Railroad Mile
Post 229.40 and operates and maintains the crossing arms and other infrastructure related to the crossing
warning system; and

WHEREAS, on June 14, 2016 the City held a public meeting at the City of Reedley Council Chamber,
at 845 “G” Street and received a staff report, staff presentation and accepted public comments.

NOW, THEREFORE, BE IT RESOLVED AS FOLLOWS:
1. The foregoing recitals are true and correct and incorporated herein by reference; and

2. The City Council hereby grants the City Manager authority to sign the Construction and
Maintenance Agreement; and

3. The City Council hereby grants the City Manager authority to sign the Sidewalk Letter
Maintenance Agreement; and

5. This resolution is effective upon adoption.
This foregoing resolution is hereby approved the 14th day of June, 2016, by the following vote:
AYES: Betancourt,Beck,Fast,Rodriguez,Soleno.
NOES: None.
ABSTAIN: None.

ABSENT:  None. = /
Y 4 }LL..-J

Ray Solefio, Mayor

ATTEST:

R0 S

Sylvia B.f}fta, City Clerk !' / " "|
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